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Glossary of 
Terms, Abbreviations, and Acronyms 

 
ABC – Approved Budget for the Contract. 

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 
response to and in consonance with the requirements of the bidding documents. Also 

referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant 

who submits a bid in response to the requirements of the Bidding Documents. (2016 
revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases 

for bids, furnishing all information necessary for a prospective bidder to prepare a bid 
for the Goods, Infrastructure Projects, and/or Consulting Services required by the 
Procuring Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas. 

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types 
of projects or activities of the GOP requiring adequate external technical and 
professional expertise that are beyond the capability and/or capacity of the GOP to 

undertake such as, but not limited to: (i) advisory and review services; (ii) pre- 
investment or feasibility studies; (iii) design; (iv) construction supervision; (v) 

management and related services; and (vi) other technical services or special studies. 
(2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and 
the Supplier or Manufacturer or Distributor or Service Provider for procurement of 
Goods and Services; Contractor for Procurement of Infrastructure Projects; or 

Consultant or Consulting Firm for Procurement of Consulting Services; as the case may 
be, as recorded in the Contract Form signed by the parties, including all attachments 

and appendices thereto and all documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded. 
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Contractor as used in these Bidding Documents may likewise refer to a supplier, 
distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment. 

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to 

procurement whose funding source is from a foreign government, foreign or 
international financing institution as specified in the Treaty or International or 
Executive Agreement. (2016 revised IRR, Section 5[b]). 

GFI – Government Financial Institution. 

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the 
transaction of public businesses or in the pursuit of any government undertaking, 
project or activity, whether in the nature of equipment, furniture, stationery, materials 

for construction, or personal property of any kind, including non-personal or 
contractual services such as the repair and maintenance of equipment and furniture, 

as well as trucking, hauling, janitorial, security, and related or analogous services, as 
well as procurement of materials and supplies provided by the Procuring Entity for 

such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health 
maintenance services, and other services essential to the operation of the Procuring 

Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 
demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 
seaports, communication facilities, civil works components of information technology 
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 
solid waste management systems, shore protection, energy/power and electrification 
facilities, national buildings, school buildings, hospital buildings, and other related 

construction projects of the government. Also referred to as civil works or works. (2016 
revised IRR, Section 5[u]) 

 

LGUs – Local Government Units. 

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 
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PhilGEPS - Philippine Government Electronic Procurement System. 

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the 
agency which shall be consolidated in the procuring entity's Annual Procurement Plan. 

(GPPB Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority. 

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Republic of the Philippines 
Department of Science and Technology 

PHILIPPINE SCIENCE HIGH SCHOOL–ZAMBOANGA PENINSULA REGION CAMPUS 
Cogon, Dipolog City 

 

Invitation to Bid for the 
Construction of Track and Field 

 

1. The Philippine Science High School – Zamboanga Region Campus (PSHS-ZRC) 
through the FY 2021 General Appropriations Act (GAA) intends to apply the 
sum of FORTY MILLION PESOS (₱40,000,000.00)  being the Approved 
Budget for the Contract (ABC) to payments under the contract for the project 
Construction of Track and Field. Bids received in excess of the ABC shall be 
automatically rejected at bid opening. 

 

2. The PSHS-ZRC now invites bids for the above Procurement Project. Completion of 
the Works required Three Hundred Ten (310) calendar days. Bidders should 
have completed a contract similar to the Project. The description of an eligible 
bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary “pass/fail” criterion as specified in the 2016 Revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184. 

 

4. Interested bidders may obtain further information from PSHS-ZRC and inspect the 
Bidding Documents at the address given below from 8:00 a.m. to 5:00 p.m. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders 
starting November 9, 2021 to November 29, 2021 from given address and 
websites below and upon payment of the applicable fee for the Bidding 
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount 
of Twenty-Five Thousand Pesos (P 25,000.00). The Procuring Entity shall 
allow the bidder to present its proof of payment for the bidding documents to the 
BAC  Secretariat at the address given below. 

 

6. The PSHS-ZRC will hold a Pre-Bid Conference on November 17, 2021, 1:00 
p.m. at the Lobby of the Dormitory Building I of PSHS-ZRC, and through video 
conferencing via Google Meet, which shall be open to prospective bidders. 

 

7. Bids must be duly received by the BAC Secretariat through (i) manual submission 
at the office address indicated below, (ii) online or electronic submission, or (iii) 
both on November 29, 2021, on or before 1:00 in  the afternoon. Late bids 
shall not be accepted. 
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8. All bids must be accompanied by a bid security in any of the acceptable forms 
and in the amount stated in ITB Clause 15. 

 

9. Bid opening shall be on November 29, 2021 at 1:01 in the afternoon at 
the Lobby of the Dormitory Building I of PSHS-ZRC. Bids will be opened in 

the presence of the bidders’ representatives who choose to attend the activity. 
 

10. The PSHS-ZRC (BAC) reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award 
in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 
9184, without thereby incurring any liability to the affected bidder or bidders. 

11. For further information, please refer to: 

RRYAM A. JARALVE 

BAC Secretariat 
Infrastructure Projects 
 
SMT Office 
PSHS-ZRC, Cogon, Dipolog City 

rajaralve@zrc.pshs.edu.ph 
Messenger: Rryam A. Jaralve 

 
12. You may visit the following websites: 

For downloading of Bidding Documents: 

PSHS-ZRC Website- http://zrc.pshs.edu.ph/category/bid/ 

PhilGEPS Website- https://philgeps.gov.ph/ 

 
 

 
 

(SGD.) EUNEY B. GUIA-ALCAREZ 

Chairperson, BAC for Infrastructure  

http://zrc.pshs.edu.ph/category/bid/
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1. Scope of Bid 

The Procuring Entity, PSHS-ZRC invites Bids for the Construction of Track 

and Field with Project Identification Number 2021-11-04-07. 
 

The Procurement Project (referred to herein as “Project”) is for the construction 

of Works, as described in Section VI (Specifications). 
 

2. Funding Information 

2.1. The GOP through the source of funding as indicated below for FY 2021 

in the amount of FORTY MILLION PESOS (₱40,000,000.00) 
 

2.2. The source of funding NGA, the General Appropriations Act. 

 

3. Bidding Requirements 

The Bidding for the Project shall be governed by all the provisions of RA No. 

9184 and its 2016 revised IRR, including its Generic Procurement Manual and 

associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof. 

 

Any amendments made to the IRR and other GPPB issuances shall be applicable 
only to the ongoing posting, advertisement, or invitation to bid by the BAC 

through the issuance of a supplemental or bid bulletin. 
 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contracted Works and 

the conditions for this Project, such as the location and the nature of the work; 
(b) climatic conditions; (c) transportation facilities; (c) nature and condition of 

the terrain, geological conditions at the site communication facilities, 
requirements, location and availability of construction aggregates and other 
materials, labor, water, electric power and access roads; and (d) other factors 

that may affect the cost, duration and execution or implementation of the 
contract, project, or work and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents. 
 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive 

Practices 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 
highest standard of ethics during the procurement and execution of the 

contract. They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex “I” of the 

2016 Revised IRR of RA No. 9184 or other integrity violations in competing for 
the Project. 
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5. Eligible Bidders 

5.1. Only Bids of Bidders found to be legally, technically, and financially 

capable will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 

necessary, by the Bidder to current prices using the PSA’s CPI, except 
under conditions provided for in Section 23.4.2.4 of the 2016 revised 

IRR of RA No. 9184. 
 

A contract is considered to be “similar” to the contract to be bid if it has 

the major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the Bidding Document 

prepared for this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 

of the 2016 IRR of RA No. 9184. 
 

6. Origin of Associated Goods 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN. 

 

7. Subcontracts 

7.1. The Bidder may subcontract portions of the Project to the extent allowed 

by the Procuring Entity as stated herein, but in no case more than fifty 
percent (50%) of the Project. 

 

a. The Procuring Entity has prescribed that subcontracting is allowed. The 

portions of Project and the maximum percentage allowed to be subcontracted 

are indicated in the BDS, which shall not exceed fifty percent (50%) of the 
contracted Works. 

 

7.2. The Bidder must submit together with its Bid the documentary requirements of 
the subcontractor(s) complying with the eligibility criterial stated in ITB Clause 5 
in accordance with Section 23.4 of the 2016 revised IRR of RA No. 9184 pursuant 

to Section 23.1 thereof. 
 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 
any liability or obligation under the Contract. The Supplier will be responsible for 

the acts, defaults, and negligence of any subcontractor, its agents, servants, or 
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workmen as fully as if these were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants, or workmen. 
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8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the 

specified date and time and either at its physical address at PSHS-ZRC, Cogon, 

Dipolog City through videoconferencing/webcasting as indicated in paragraph 
6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 

Prospective bidders may request for clarification on and/or interpretation of any 

part of the Bidding Documents. Such requests must be in writing and received 
by the Procuring Entity, either at its given address or through electronic mail 
indicated in the IB, at least ten (10) calendar days before the deadline set for 

the submission and receipt of Bids. 
 

10. Documents Comprising the Bid: Eligibility and Technical 
Components 

10.1. The first envelope shall contain the eligibility and technical documents 

of the Bid as specified in Section IX. Checklist of Technical and 

Financial Documents. 
 

10.2. If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other than 

English, it must be accompanied by a translation in English, which shall 
be authenticated by the appropriate Philippine foreign service 

establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 

authenticated through an apostille pursuant to GPPB Resolution No. 13- 
2019 dated 23 May 2019. The English translation shall govern, for 

purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 

contract for this Project. Any additional type of Contractor license or 
permit shall be indicated in the BDS. 

 
10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet the required minimum years 

of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
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lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 

11.1. The second bid envelope shall contain the financial documents for the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 

be accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 

IRR of RA No. 9184. 
 

12. Alternative Bids 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 

and specifications. Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted. 

 

13. Bid Prices 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 

Guidelines for Contract Price Escalation guidelines. 
 

14. Bid and Payment Currencies 

14.1. Bid prices may be quoted in the local currency or tradeable currency 

accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation, Bids denominated in foreign currencies shall 
be converted to Philippine currency based on the exchange rate as 

published in the BSP reference rate bulletin on the day of the bid 
opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 
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15. Bid Security 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than 

the percentage of the ABC in accordance with the schedule in the BDS. 

 
15.2. The Bid and bid security shall be valid until 120 days after the date 

of the opening of bids. Any bid not accompanied by an acceptable bid 
security shall be rejected by the Procuring Entity as non-responsive. 

 

16. Sealing and Marking of Bids 

Each Bidder shall submit three (3) copies of the first and second components 

of its Bid. 
 

The Procuring Entity may request additional hard copies and/or electronic 

copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification. 

 
If the Procuring Entity allows the submission of bids through online submission 

to the given website or any other electronic means, the Bidder shall submit an 
electronic copy of its Bid, which must be digitally signed. An electronic copy 

that cannot be opened or is corrupted shall be considered non-responsive and, 
thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB. 
 

18. Opening and Preliminary Examination of Bids 

18.1. The BAC shall open the Bids in public at the time, on the date, and at 

the place specified in paragraph 9 of the IB. The Bidders’ representatives 
who are present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 
attendance of participants shall likewise be recorded by the BAC 
Secretariat. 

 

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail. 

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of 

the 2016 Revised IRR of RA No. 9184. 
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19. Detailed Evaluation and Comparison of Bids 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed 

evaluation of all Bids rated “passed” using non-discretionary pass/fail 
criteria. The BAC shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened 

and evaluated simultaneously so as to determine the Bid or combination 
of Bids offering the lowest calculated cost to the Procuring Entity. Bid 

Security as required by ITB Clause 16 shall be submitted for each 
contract (lot) separately. 

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 

2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABCs for all the lots participated in by the prospective Bidder. 

 

20. Post Qualification 

Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS), and other 

appropriate licenses and permits required by law and stated in the BDS. 
 

21. Signing of the Contract 

The documents required in Section 37.2 of the 2016 Revised IRR of RA No. 

9184 shall form part of the Contract. Additional Contract documents are 

indicated in the BDS. 
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Section III. Bid Data Sheet 



19 
 

Bid Data Sheet 
ITB 

Clause 
 

5.2 Contracts similar to the Project refer to contracts which have the same 
major categories of work, which shall be Construction of Track and 
Field using the Design and Build Scheme. 

7.1 Subcontracting is allowed. The portions of Project and the maximum 
percentage allowed to be subcontracted are indicated in the BDS, 
which shall not exceed fifty percent (50%) of the contracted Works. 

10.3 No additional requirement. 

10.4 The key personnel must meet the required minimum years of experience 
set below: 

 

Key Personnel General Experience Relevant Experience 

 
A. Design Personnel 

The key professionals and the respective qualifications of the DESIGN 
PERSONNEL shall be as follows: 
 

a. Civil Engineer/Design Architect 
The Civil Engineer/Design Architect must be duly-licensed with at least 
five (5) years of experience in the design of sports facilities and the 
like. 
 

b. Sanitary/Master Plumber 
The Master Plumber must be duly-licensed with at least five (5) years 
of experience in the design of sports facilities and the like. 

 
The key professionals listed are required. The DESIGN & BUILD 

CONTRACTOR may, as needed and at its own expense, add additional 
professionals and/or support personnel for the optimal performance of all 
Architectural and Engineering Design Services, as stipulated in this Scope of 
Work for the PROJECT. Prospective bidders shall attach each individual’s 
resume and PRC license of the (professional) staff. 
 
B. Construction Personnel 

The key professionals and the respective qualifications of the 
CONSTRUCTION PERSONNEL shall be as follows: 

 
A. Project Manager 
The Project Manager shall be a licensed civil engineer with at least five 
(5) years of relevant experience on similar and comparable projects. 
The Project Manager should have a proven record of managerial 
capability through the directing/managing of major civil engineering 
works. 
 
B. Project Engineer 
The Project Engineer shall be a licensed civil engineer with at least 
five (5) years of experience in construction of track oval/sport 
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facilities and the like. 
 

C. Sanitary/Master Plumber 
The Sanitary Engineer/Master Plumber must be duly-licensed with at 
least five (5) years of experience in construction of track oval/sport 
facilities and the like. 

 
D. Materials Engineer 
The Materials Engineer must be duly-licensed Civil Engineer and an 
accredited Materials Engineer by the Department of Public Works and 
Highways (DPWH) that has undergone the prescribed examinations and 
passed the Accreditation of Contractor’s and Consultant’s Materials 
Engineers. 
 
E. Foreman 
The Foreman must have at least five (5) years of experience in similar 
and comparable projects and shall preferably be knowledgeable in the 
application of Green Building technologies. 
F. Safety Officer 
The safety officer must be an accredited safety practitioner by the 
Department of Labor and Employment (DOLE) and has undergone the 
prescribed 40-hour Construction Safety and Health Training (COSH). 

 
The above key personnel listed are required. The DESIGN & BUILD 

CONTRACTOR may, as needed and at its own expense, add additional 
professionals and/or support personnel for the optimal performance of all 
Construction Services, as stipulated in this Scope of Work for the 
PROJECT. Prospective bidders shall attach each individual’s resume and 
PRC license of the (professional) staff, proof of qualifications, and related 
documents as necessary. 
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10.5 The minimum major equipment requirements are the following: 

Equipment Capacity Number of Units 

12 Value engineering analysis of design and construction method. 
Prospective bidders shall prepare a value engineering analysis report of 

their proposed design and construction method to be applied for the 
PROJECT. 

 

Importance shall be made on the following criteria: 
 

 Cost-saving, measured on a per square meter average figure 

 Time-saving in design and construction duration, measured 
using the HOPE approved PERT-CPM of the project. 

 Operational efficiency to take advantage of natural lighting 
and ventilation in some areas and use of efficient toilet. 

 

It shall be submitted following the requirements found in the attached 
Scope of Works of the aforesaid project. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any 

of the following forms and amounts: 

 

a. The amount of not less than Eight Hundred Thousand Pesos 
(P 800,000.00), if bid security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; 
 

b. The amount of not less than Two Million Pesos (P 

2,000,000.00), if bid security is in Surety Bond. 

19.2 Partial bids is not allowed. 

20 List of licenses and permits relevant of the project is indicated in the 
Construction of Track and Field. 
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21 Additional contract documents relevant to the Project that may be 
required by existing laws and/or the Procuring Entity, such as 

construction schedule and S-curve, manpower schedule, construction 
methods, equipment utilization schedule, construction safety and health 

program approved by the DOLE, and other acceptable tools of project 
scheduling. 
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Section IV. General Conditions of 
Contract 
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1. Scope of Contract 

This Contract shall include all such items, although not specifically mentioned, 

that can be reasonably inferred as being required for its completion as if such 

items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, including the Generic Procurement Manual, and associated 

issuances, constitute the primary source for the terms and conditions of the 
Contract, and thus, applicable in contract implementation. Herein clauses shall 

serve as the secondary source for the terms and conditions of the Contract. 

 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 

RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 
procurement activities, the advertisement, posting, or invitation of which were 
issued after the effectivity of the said amendment. 

 

2. Sectional Completion of Works 

If sectional completion is specified in the Special Conditions of Contract 

(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date 

for the whole of the Works). 
 

3. Possession of Site 

3.1 The Procuring Entity shall give possession of all or parts of the Site to 

the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works. If the Contractor 

suffers delay or incurs cost from failure on the part of the Procuring Entity 
to give possession in accordance with the terms of this clause, the 

Procuring Entity’s Representative shall give the Contractor a Contract 
Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities. 
The resulting adjustments in contract time to address such delay may be 

addressed through contract extension provided under Annex “E” of the 
2016 revised IRR of RA No. 9184. 

 

4. The Contractor’s Obligations 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works. 
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The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 

of the personnel listed in the Schedule. 
 

5. Performance Security 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 

the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 

IRR. 
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action 
pursuant to RA No. 3688 against any subcontractor be they an individual, 
firm, partnership, corporation, or association supplying the Contractor 

with labor, materials and/or equipment for the performance of this 
Contract. 

 

6. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

 

7. Warranty 

7.1. In case the Contractor fails to undertake the repair works under Section 

62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 

in any public bidding. All payables of the GOP in his favor shall be offset 
to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 

Specific duration of the warranty is found in the SCC. 
 

8. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 

liability under this Contract shall be as provided by the laws of the Republic of 

the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be 
jointly and severally liable to the Procuring Entity. 
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9. Termination for Other Causes 

Contract termination shall be initiated in case it is determined prima facie by 

the Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 

fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 
4. 

 

10. Dayworks 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised 

IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity’s Representative has given written instructions 

in advance for additional work to be paid for in that way. 
 

11. Program of Work 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC. 

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the 

period stated in the SCC. If the Contractor does not submit an updated 
Program of Work within this period, the Procuring Entity’s Representative 

may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been 

submitted. 
 

12. Instructions, Inspections and Audits 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 

may be required. 

 

13. Advance Payment 

The Procuring Entity shall, upon a written request of the Contractor which shall 

be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum, or at the most two installments 



27 
 

according to a schedule specified in the SCC, subject to the requirements in 
Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 

The Contractor may submit a request for payment for Work accomplished. Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 

shall not be included for payment. 
 

15. Operating and Maintenance Manuals 

15.1. If required, the Contractor will provide “as built” Drawings and/or 

operating and maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 
dates stated above, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative may 
withhold the amount stated in the SCC from payments due to the 

Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Completion of works shall be within 310 calendar days 

4.1 Expected period shall not exceed three hundred ten (310) 
calendar days from the date of the issuance of the Notice to 
Proceed (NTP) 

6 None 

7.2 The warranty against Structural Defects/Failures is Fifteen (15) 
years. 

10 Dayworks are applicable at the rate shown in the Contractor’s 
original Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within fourteen (14) calendar days after the 
issuance of the Notice to proceed for approval by the procuring 
entity. 

11.2 The period between Program of Work updates is 15 days. 

 
The amount to be withheld for late submission of an updated 

Program of Work is 1% of billed amount. 

13 The amount of the advance payment shall not exceed 15% of the 
total contract price and schedule of payment. 

14 Materials and equipment delivered on the site and not completely 

put in place or used in the project shall not be included for 

payment. 

15.1 The date by which operating and maintenance manuals are 

required is upon completion of the project. 
 

The date by which “as built” drawings are required is upon 
completion of the project. 

15.2 The amount to be withheld for failing to produce “as built” 
drawings and/or operating and maintenance manuals by the date 

required is as required in the IRR of RA 9184. 
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Section VI. Specifications 
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A. DESIGN 

The 300-meter track shall be designed with synthetic rubber surface all throughout. 

  

The area inside the track, which shall accommodate standard soccer/football and other ball games 
and throwing events, shall be made with natural grass surface. 

 

B. CONSTRUCTION 
 

1. General Requirements 
a. Detailed Engineering Fees 

b. Mobilization/Demobilization 
 

c. Temporary Facilities 
i. The Contractor shall provide adequate and complete facilities for male and female 

employees. 
d. Construction Safety and Health 

i. Includes Safety Guidelines for the Implementation of Infrastructure Projects During the 
COVID-19 Public Health Crisis and Construction Safety and Health Program Certificate 
from the DOLE 

ii. Provision of personal protective equipment and work uniform 
e. Permits and Clearances 

f. Project Identification and Sign 
g. Survey  
h. Hauling 

 

2. Earthworks 
a. Soil Investigation 

i. Conduct Geotechnical Investigation to determine the ground conditions at the site.  

ii. Submit investigation report reflecting the load bearing capacity, permeability, and shear 
strength of the soil.  

b. Clearing and Grubbing 

i. Rear portion of the campus measured property line 87.0m x 152.0m where the track 
and field will be located. 

ii. Proper disposal of unnecessary materials. 
c. Excavation 

i. Area coverage shall be the same as in the Clearing and Grubbing works. 

ii. Excavation and grading of the road going to the site. See Annex C 
iii. Excavation of areas with higher elevation in contrast to the designed track and field 

ground elevation. Attached Annex B-Topographic Map as reference.  
iv. Excavation of unsuitable materials (e.g., soft or mucky soil) present at the construction 

site. Should conduct a site inspection and review the topographic map to establish an 

approximate costing of this work. 
v. Proper disposal of unnecessary excavated materials. 

d. Backfilling, Embankment and Compaction 
i. Backfilling with approved granular materials of the excavated areas referred to in c.iv 

above. This fill shall be compacted in 150mm layers up to designed ground level. 

ii. Embankment with suitable materials as per lines and grades shown in the approved 
plans.  

iii. 95% density compaction 

e. Subgrade Preparation and Base Course 
i. Subgrade preparation of the track and field, and long and triple jump facility. 

ii. Subgrade and base should have 95% density compaction. 
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f. Soil Poisoning 
i. Soil poisoning treatment of areas that serve as foundation for the track oval and other 

sports facilities. 

 

Note:  If the quantities to excavate, backfill and embank in the approved plans are found 
lesser than the actual amount excavated, backfilled and embanked, the deficiencies shall 
be on the account of the Contractor.  
 

3. Concrete Works 
a. Construction of Line Canal (Internal Drainage) 

i. Drainage system should be installed inside the track oval to remove all water drainage 
from track surface. Cross drain/drains and a main drain (Reinforced Concrete Pipe 

Drainage) shall be constructed to convey drainage to the nearest outfall though gravity.  
ii. Include fabrication and installation of concrete drainage cover  
iii. See Annex E 

 

b. Construction of External Drainage 
i. Additional exterior drainage system should be constructed to collect and remove any 

water before it reaches the track surface. 

ii. Include construction/fabrication of steel grating  
iii. Shall connect to the RCP installation mentioned in 3.a.i. 

iv. See Annex E 
c. Construction of Concrete Retainers (See Annex E)  
d. Construction of Concrete Slab  

i. 100mm thk. concrete slab on running track 
ii. Construction of concrete slab for both ends of the 100-meter dash track 

e. Construction of 6 units - 0.20m x 0.20m x 0.20m basins with checkered plate cover. 
Include installation of 1 pc. faucet with hose bib per basin 

f. Construction of 1 unit – 0.25m x 0.25m x 0.60m basin with checkered plate cover for photo 

finish. Include installation of 3-inch electrical pipe (See Annex D) 
g. Other concreting items including masonry works necessary to complete the works 

  

4. Specialty Works 
a. Construction of 300-meter Track and Field 

i. Installation of specialized synthetic rubber IAAF-approved Sandwich System – 13mm for 
the 300-meter running track, long and triple jump runway and areas highlighted in 
Annex F. 

ii. Synthetic Rubber Warranty – at least 8 years from project completion 
iii. It shall be constructed with a six-lane running track, with the 100-meter dash track on 

a straight line 
iv. The track shall have an inner radius of about  30.74m and running track width of 

1.22m.  

v. Installation of line markings and letterings compliant with IAAF standards. 
vi. Installation of (PSHS-ZRC) lettering and logo 
vii. Supply and installation of Aluminum curving 
viii.Supply of 6 units hurdles 

ix.  Supply of 2 units standard running track protector (See Annex G) 

b. Construction of Standard Football (Soccer) Field 
i. Shall be constructed to 45m x 90m field dimension  
ii. Construction of Standard Soccer Goals 

   Goal has two (2) goal posts and a crossbar made of metal and round in shape. Goal 
posts and crossbar shall be painted white. 
   Goal nets shall use IAAF approved materials. 
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iii. Supply and installation of 6 units flag pole of not less than 1.5m high each and with 
non-pointed tops. 

iv. Markings shall be done by placing stakes inside the track that mark the layout and lines 
of the field. These stakes shall be driven into the ground to prevent displacement or 

dislocation and shall be marked for easy identification and notification of their presence 
in certain areas. 

c. Construction of Long and Triple Jump 

i. Construction of runway, take-off board and a landing area, placed outside the track. 
ii. The placement of take-off board shall consider the combined facilities for long and 

triple jump. 

d. Setting up of Softball/Baseball Field, High Jump, Discuss and Hammer Throw Facility and 
Shot Put Facility 

i. Markings shall be done by placing stakes inside or outside the track that mark the 
layout and lines of the field. These stakes shall be driven into the ground to prevent 
displacement or dislocation and shall be marked for easy identification and notification 

of their presence in certain areas. 
 

5. Other Works 
a. Asphalt Works (Over Concrete Slab) 

i. Lower Layer – 30mm thk. Dense Bitumen Wearing Course 
ii. Upper Layer – 40mm thk. Dense Bitumen Base Course 

b. Construction of Other Drainage System  
i. A perforated pipe drainage system beneath the surface at some facilities and the area 

inside the track oval should be constructed to remove excess groundwater. See Annex 

F for an example system to be applied inside the track oval.  
ii. Gravel bedding for perforated pipes 

iii. Supply and installation of perforated pipe drains  
c. Planting of Natural Grass in Football Field 

i. Frog grass 

ii. Supply of sand and garden soil, mix ratio (1:2) 
d. Ground Improvement and Landscape for Surrounding Areas 

i. Planting of grass, shrubs and trees to its ideal location.  

ii. Supply of garden soil for vegetation 
 

C.  BILL OF QUANTITIES 

 

BILL OF QUANTITIES AND ESTIMATE GUIDE 

 

 Enumerated under “Remarks” are items that should also be include aside from the 
requirements mentioned under Section III.1 Design and Section III.2 Construction. Should there be 
items that are required but are not found hereunder, such items should be covered and included in 
the Bid.  

 

ITEM 
NO. DESCRIPTION UNIT REMARKS 

I. GENERAL REQUIREMENTS     

1.0 Detailed Design Fees lot   

2.0 Mobilization/Demobilization lot   

3.0 Temporary Facilities, Office and Warehouse lot   

4.0 Construction Safety and Health lot   
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5.0 Permits and Clearances lot   

6.0 Project Identification and Sign lot   

7.0 Survey   lot   

II. EARTHWORKS     

1.0 Clearing and Grubbing   sq.m.   

2.0 Soil Investigation   lot Conduct Geotechnical Investigation 

3.0 Excavation cu.m.   

4.0 Embankment, Backfill and Compaction cu.m.   

5.0 Subgrade Preparation  sq.m.   

6.0 Aggregate Base Course   cu.m.   

7.0 Soil Poisoning   sq.m. Running track, and long & triple jump areas 

III. CONCRETE WORKS     

1.0 Construction of Line Canal  ln.m. Internal drainage including concrete cover (painted) 

2.0 Construction of External Drainage ln.m. Includes fabrication of steel grating (painted) 

3.0 Construction of Concrete Retainers cu.m.   

4.0 
Construction of Concrete Slab Running Track - 
100mm thk. cu.m. 

Must include concrete slab at both ends of the race track 
for 100-meter dash. See Annex D 

5.0 Other concreting works lot 

1. six (6) units- 0.20m x 0.20m x 0.20m 
2. one (1) units  - 0.25 x 0.25 x 0.60m  
3. other works related to concreting that is necessary to 
complete the project 

IV. SPECIALTY WORKS     

1.0 
Supply and Installation of IAAF Approved 
Sandwich System - 13mm sq.m. 

1. Installation synthetic rubber surface at running track, 
and long & triple jump surfaces. 
2. Installation of lines, markings and (PSHS-ZRC) 
lettering and logo 

2.0 Setting up of Sports Facilities lot Refer to Section III.B.4.(b-d) 

3.0 Supply and Installation of Track Equipment     

  a. 6 units hurdles units Hurdle used in the National Competition 

  b. Aluminum Track Curving lot   

  c. Running Track Protector   units 2 units, color blue 

  d. Soccer Goals units 2 units goals with net 

  e. Flag Poles   units 6 units, not less than 1.5 high 

V. OTHER WORKS     

1.0 Asphalt Works   sq.m. 
Lower - 30mm thk Dense Bitumen Wearing Course 
Upper - 40mm thk Dense Bitumen Base Course 

2.0 Drainage System  lot 
Drainage system for synthetic surface and a perforated 
drainage system inside the running track 
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3.0 Planting of Natural Grass in Football Field  lot 
1. Frog Grass 
2. Sand and Garden Soil, mix ratio (1:2) 

4.0 
Ground Improvement and Landscape for 
Surrounding Areas lot Frog grass, shrubs, trees and garden soil 

 

The Contractor is responsible for completing the project in accordance with the approved Plans and 
the Specifications (attached in Annex F). No excuses shall be entertained for misinterpretation of the 
plans and specifications after the award of contract and that all work deemed required under this 
Scope of Work shall be carried out properly by the Contractor. 



 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 

Section VII. Drawings 
(refer to the project’s Annexes) 
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Section VIII. Bill of Quantities 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

37



 
 

BILL OF QUANTITIES 

      
ITEM 
NO. DESCRIPTION UNIT REMARKS 

I. GENERAL REQUIREMENTS     

1.0 Detailed Design Fees lot   

2.0 Mobilization/Demobilization lot   

3.0 Temporary Facilities, Office and Warehouse lot   

4.0 Construction Safety and Health lot   

5.0 Permits and Clearances lot   

6.0 Project Identification and Sign lot   

7.0 Survey   lot   

II. EARTHWORKS     

1.0 Clearing and Grubbing   sq.m.   

2.0 Soil Investigation   lot Conduct Geotechnical Investigation 

3.0 Excavation cu.m.   

4.0 Embankment, Backfill and Compaction cu.m.   

5.0 Subgrade Preparation  sq.m.   

6.0 Aggregate Base Course   cu.m.   

7.0 Soil Poisoning   sq.m. Running track, and long & triple jump areas 

III. CONCRETE WORKS     

1.0 Construction of Line Canal  ln.m. Internal drainage including concrete cover (painted) 

2.0 Construction of External Drainage ln.m. Includes fabrication of steel grating (painted) 

3.0 Construction of Concrete Retainers cu.m.   

4.0 
Construction of Concrete Slab Running Track - 
100mm thk. cu.m. 

Must include concrete slab at both ends of the race 
track for 100-meter dash. See Annex D 

5.0 Other concreting works lot 

1. six (6) units- 0.20m x 0.20m x 0.20m 
2. one (1) units  - 0.25 x 0.25 x 0.60m  
3. other works related to concreting that is necessary 
to complete the project 

IV. SPECIALTY WORKS     

1.0 
Supply and Installation of IAAF Approved 
Sandwich System - 13mm sq.m. 

1. Installation synthetic rubber surface at running 
track, and long & triple jump surfaces. 
2. Installation of lines, markings and (PSHS-ZRC) 
lettering and logo 

2.0 Construction/Setting up of Sports Facilities lot Refer to Section III.B.4 



 
 

3.0 Supply and Installation of Track Equipment     

  a. 6 units hurdles units Hurdle used in the National Competition 

  b. Aluminum Track Curving lot   

  
c. Running Track 
Protector   units 2 units, color blue 

  d. Soccer Goals units 2 units goals with net 

  e. Flag Poles   units 6 units, not less than 1.5 high 

V. OTHER WORKS     

1.0 Asphalt Works   sq.m. 
Lower - 30mm thk Dense Bitumen Wearing Course 
Upper - 40mm thk Dense Bitumen Base Course 

2.0 Drainage System  lot 
Drainage system for synthetic surface and a 
perforated drainage system inside the running track 

3.0 Planting of Natural Grass in Football Field  lot 
1. Frog Grass 
2. Sand and Garden Soil, mix ratio (1:2) 

4.0 
Ground Improvement and Landscape for 
Surrounding Areas lot Frog grass, shrubs, trees and garden soil 
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Section IX. Checklist of Technical and 
Financial Documents 
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Checklist of Technical and Financial 
Documents 

I. TECHNICAL COMPONENT ENVELOPE 
 

Class “A” Documents 
 

Legal Documents 
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all 

pages); 
or 

□ (b) Registration certificate from Securities and Exchange Commission 
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, 
or Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and 

□ (c) Mayor’s or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
and 

□ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and 
approved by the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

□ (f) Statement of the prospective bidder of all its ongoing government and 
private contracts, including contracts awarded but not yet started, if 
any, whether similar or not similar in nature and complexity to the 
contract to be bid; and 

□ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) 
similar to the contract to be bid, except under conditions provided 
under the rules; and 

□ (h)  Philippine Contractors Accreditation Board (PCAB) License; 
or 
Special PCAB License in case of Joint Ventures; 

and registration for the type and cost of the contract to be bid; and 

□ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit 
also a certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

(j) Project Requirements, which shall include the following: 

□ a. Organizational chart for the contract to be bid; 

□ b. List of contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to 
the contract to be bid, with their complete qualification and 
experience data; 



 
 

□ c. List of contractor’s major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by proof 
of ownership or certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project, as the 
case may be; and 

□ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and 
authority to its officer to sign the OSS and do acts to represent the 
Bidder. 

Financial Documents 
□ (l) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 
stamped “received” by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier 
than two (2) years from the date of bid submission; and 

□ (m) The prospective bidder’s computation of Net Financial Contracting 
Capacity (NFCC). 

 

Class “B” Documents 

□ (n) If applicable, duly signed joint venture agreement (JVA) in accordance 
with RA No. 4566 and its IRR in case the joint venture is already in 
existence; 
or 

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA 
in the instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

□ (o) Original of duly signed and accomplished Financial Bid Form; and 

Other documentary requirements under RA No. 9184 

□ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

□ (q) Duly accomplished Detailed Estimates Form, including a summary shee 
indicating the unit prices of construction materials, labor rates, an 
equipment rentals used in coming up with the Bid; and 

□ (r) Cash Flow by Quarter. 
 
 
 
 



 
 



 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 


