
PHILIPPINE BIDDING DOCUMENTS 

 

 
Procurement of the 

Construction of 
Academic Building III  

 

 
Philippine Science High School- 

Zamboanga Peninsula Region Campus 

 
 

Government of the Republic of the Philippines 

 

Sixth Edition 
July 2020 

 
 
 
 

 
 



2 
 

TABLE OF CONTENTS 

Section I. Invitation toBid ............................................................. 7 

Section II. Instructions to Bidders .............................................. 10 

1. Scope of Bid ............................................................................................11 

2. Funding Information ................................................................................11 

3. Bidding Requirements ..............................................................................11 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices .............11 

5. Eligible Bidders ........................................................................................12 

6. Origin of Associated Goods .......................................................................12 

7. Subcontracts ............................................................................................12 

8. Pre-Bid Conference ..................................................................................14 

9. Clarification and Amendment of Bidding Documents ...................................14 

10. Documents Comprising the Bid: Eligibility and Technical Components ..........14 

11. Documents Comprising the Bid: Financial Component ................................15 

12. Alternative Bids ........................................................................................15 

13. Bid Prices ................................................................................................15 

14. Bid and Payment Currencies .....................................................................15 

15. Bid Security .............................................................................................16 

16. Sealing and Marking of Bids ......................................................................16 

17. Deadline for Submission of Bids ................................................................16 

18. Opening and Preliminary Examination of Bids ............................................16 

19. Detailed Evaluation and Comparison of Bids...............................................17 

20. Post Qualification .....................................................................................17 

21. Signing of the Contract .............................................................................17 

Section III. Bid DataSheet .......................................................... 18 

SectionIV.GeneralConditionsof Contract .................................... 24 

1. Scope of Contract ....................................................................................25 

2. Sectional Completion of Works ..................................................................25 

3. Possession of Site ....................................................................................25 

4. The Contractor’s Obligations .....................................................................25 

5. Performance Security ...............................................................................26 

6. Site Investigation Reports .........................................................................26 



3 

 

7. Warranty .................................................................................................26 

8. Liability of the Contractor .........................................................................26 

9. Termination for Other Causes ...................................................................27 

10. Dayworks ................................................................................................27 

11. Program of Work .....................................................................................27 

12. Instructions, Inspections and Audits ..........................................................27 

13. Advance Payment ....................................................................................27 

14. Progress Payments ...................................................................................28 

15. Operating and Maintenance Manuals .........................................................28 

SectionV.SpecialConditions of Contract ....................................... 29 

Section VI. Specifications ........................................................... 31 

Section VII. Drawings……………………………………………………..41 

Section VIII. Bill of Quantities…………………………………………..49 

        Section IX. Checklist of Technical and Financial Documents ...... 54 
      Class “A” Documents .....................................................................................................................  

              Class “B” Documents  

 



4 
 

Glossary of 
Terms, Abbreviations, and Acronyms 

 
ABC – Approved Budget for the Contract. 

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in 
response to and in consonance with the requirements of the bidding documents. Also 

referred to as Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant 

who submits a bid in response to the requirements of the Bidding Documents. (2016 
revised IRR, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases 

for bids, furnishing all information necessary for a prospective bidder to prepare a bid 
for the Goods, Infrastructure Projects, and/or Consulting Services required by the 
Procuring Entity. (2016 revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas. 

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types 
of projects or activities of the GOP requiring adequate external technical and 
professional expertise that are beyond the capability and/or capacity of the GOP to 

undertake such as, but not limited to: (i) advisory and review services; (ii) pre- 
investment or feasibility studies; (iii) design; (iv) construction supervision; (v) 

management and related services; and (vi) other technical services or special studies. 
(2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and 
the Supplier or Manufacturer or Distributor or Service Provider for procurement of 
Goods and Services; Contractor for Procurement of Infrastructure Projects; or 

Consultant or Consulting Firm for Procurement of Consulting Services; as the case may 
be, as recorded in the Contract Form signed by the parties, including all attachments 

and appendices thereto and all documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the 

Procuring Entity and to whom the Contract to execute the Work was awarded. 
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Contractor as used in these Bidding Documents may likewise refer to a supplier, 
distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment. 

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to 

procurement whose funding source is from a foreign government, foreign or 
international financing institution as specified in the Treaty or International or 
Executive Agreement. (2016 revised IRR, Section 5[b]). 

GFI – Government Financial Institution. 

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the 
transaction of public businesses or in the pursuit of any government undertaking, 
project or activity, whether in the nature of equipment, furniture, stationery, materials 

for construction, or personal property of any kind, including non-personal or 
contractual services such as the repair and maintenance of equipment and furniture, 

as well as trucking, hauling, janitorial, security, and related or analogous services, as 
well as procurement of materials and supplies provided by the Procuring Entity for 

such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health 
maintenance services, and other services essential to the operation of the Procuring 

Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, 
demolition, repair, restoration or maintenance of roads and bridges, railways, airports, 
seaports, communication facilities, civil works components of information technology 
projects, irrigation, flood control and drainage, water supply, sanitation, sewerage and 
solid waste management systems, shore protection, energy/power and electrification 
facilities, national buildings, school buildings, hospital buildings, and other related 

construction projects of the government. Also referred to as civil works or works. (2016 
revised IRR, Section 5[u]) 

 

LGUs – Local Government Units. 

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 
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PhilGEPS - Philippine Government Electronic Procurement System. 

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the 
agency which shall be consolidated in the procuring entity's Annual Procurement Plan. 

(GPPB Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority. 

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Republic of the Philippines 
Department of Science and Technology 

PHILIPPINE SCIENCE HIGH SCHOOL–ZAMBOANGA PENINSULA REGION CAMPUS 
Cogon, Dipolog City 

 

Invitation to Bid for the 
Procurement of the  

Construction of Academic Building III 
 

1. The Philippine Science High School – Zamboanga Region Campus (PSHS-ZRC) 
through the FY 2021 General Appropriations Act (GAA) intends to apply the 
sum of FORTY-FIVE MILLION PESOS (₱45,000,000.00)  being the 
Approved Budget for the Contract (ABC) to payments under the contract for the 
project Procurement of the Construction of Academic Building III . Bids 
received in excess of the ABC shall be automatically rejected at bid opening. 

 

2. The PSHS-ZRC now invites bids for the above Procurement Project. Completion of 
the Works required Three Hundred Eighty (380) calendar days. Bidders 
should have completed a contract similar to the Project. The description of an 
eligible bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using 
non-discretionary “pass/fail” criterion as specified in the 2016 Revised 
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184. 

 

4. Interested bidders may obtain further information from PSHS-ZRC and inspect the 
Bidding Documents at the address given below from 8:00 a.m. to 5:00 p.m. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders 
starting January 21, 2022 to February 14, 2022 from given address and 
websites below and upon payment of the applicable fee for the Bidding 
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount 
of Twenty-Five Thousand Pesos (P 25,000.00). The Procuring Entity shall 
allow the bidder to present its proof of payment for the bidding documents to the 
BAC  Secretariat at the address given below. 

 

6. The PSHS-ZRC will hold a Pre-Bid Conference on February 2, 2022, 10:00 
a.m. at the Lobby of the Dormitory Building I of PSHS-ZRC, and through video 
conferencing via Google Meet, which shall be open to prospective bidders. 

 

7. Bids must be duly received by the BAC Secretariat through (i) manual submission 
at the office address indicated below, (ii) online or electronic submission, or (iii) 
both on  February 14, 2022, on or before 10:00 in  the morning. Late bids 
shall not be accepted. 
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8. All bids must be accompanied by a bid security in any of the acceptable forms 
and in the amount stated in ITB Clause 15. 

 

9. Bid opening shall be on February 14, 2022 at 10:01 in the morning at the 
Lobby of the Dormitory Building I of PSHS-ZRC. Bids will be opened in the 

presence of the bidders’ representatives who choose to attend the activity. 
 

10. The PSHS-ZRC (BAC) reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award 
in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 
9184, without thereby incurring any liability to the affected bidder or bidders. 

11. For further information, please refer to: 

RRYAM A. JARALVE 

BAC Secretariat 
Infrastructure Projects 
 
SMT Office 
PSHS-ZRC, Cogon, Dipolog City 

rajaralve@zrc.pshs.edu.ph 
Messenger: Rryam A. Jaralve 

 
12. You may visit the following websites: 

For downloading of Bidding Documents: 

PSHS-ZRC Website- http://zrc.pshs.edu.ph/category/bid/ 

PhilGEPS Website- https://philgeps.gov.ph/ 

 
 

 
 

(SGD.) EUNEY B. GUIA-ALCAREZ 

Chairperson, BAC for Infrastructure  

http://zrc.pshs.edu.ph/category/bid/
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1. Scope of Bid 

The Procuring Entity, PSHS-ZRC invites Bids for the Procurement of the 
Construction of Academic Building III with Project Identification Number 

2022-01-18. 
 

The Procurement Project (referred to herein as “Project”) is for the construction 

of Works, as described in Section VI (Specifications). 
 

2. Funding Information 

2.1. The GOP through the source of funding as indicated below for FY 2021 

in the amount of FORTY-FIVE MILLION PESOS (₱45,000,000.00) 
 

2.2. The source of funding NGA, the General Appropriations Act. 

 

3. Bidding Requirements 

The Bidding for the Project shall be governed by all the provisions of RA No. 

9184 and its 2016 revised IRR, including its Generic Procurement Manual and 

associated policies, rules and regulations as the primary source thereof, while 
the herein clauses shall serve as the secondary source thereof. 

 

Any amendments made to the IRR and other GPPB issuances shall be applicable 
only to the ongoing posting, advertisement, or invitation to bid by the BAC 

through the issuance of a supplemental or bid bulletin. 
 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected 
the site, determined the general characteristics of the contracted Works and 

the conditions for this Project, such as the location and the nature of the work; 
(b) climatic conditions; (c) transportation facilities; (c) nature and condition of 
the terrain, geological conditions at the site communication facilities, 

requirements, location and availability of construction aggregates and other 
materials, labor, water, electric power and access roads; and (d) other factors 

that may affect the cost, duration and execution or implementation of the 
contract, project, or work and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents. 
 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive 
Practices 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the 

contract. They or through an agent shall not engage in corrupt, fraudulent, 
collusive, coercive, and obstructive practices defined under Annex “I” of the 
2016 Revised IRR of RA No. 9184 or other integrity violations in competing for 

the Project. 
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5. Eligible Bidders 

5.1. Only Bids of Bidders found to be legally, technically, and financially 

capable will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 

necessary, by the Bidder to current prices using the PSA’s CPI, except 
under conditions provided for in Section 23.4.2.4 of the 2016 revised 

IRR of RA No. 9184. 
 

A contract is considered to be “similar” to the contract to be bid if it has 

the major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on 
another track record requirement, as specified in the Bidding Document 

prepared for this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 

of the 2016 IRR of RA No. 9184. 
 

6. Origin of Associated Goods 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of 
the UN. 

 

7. Subcontracts 

7.1. The Bidder may subcontract portions of the Project to the extent allowed 

by the Procuring Entity as stated herein, but in no case more than fifty 
percent (50%) of the Project. 

 

a. The Procuring Entity has prescribed that subcontracting is allowed. The 

portions of Project and the maximum percentage allowed to be subcontracted 

are indicated in the BDS, which shall not exceed fifty percent (50%) of the 
contracted Works. 

 

7.2. The Bidder must submit together with its Bid the documentary requirements of 
the subcontractor(s) complying with the eligibility criterial stated in ITB Clause 5 
in accordance with Section 23.4 of the 2016 revised IRR of RA No. 9184 pursuant 

to Section 23.1 thereof. 
 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 
any liability or obligation under the Contract. The Supplier will be responsible for 

the acts, defaults, and negligence of any subcontractor, its agents, servants, or 
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workmen as fully as if these were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants, or workmen. 
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8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the 

specified date and time and either at its physical address at PSHS-ZRC, Cogon, 

Dipolog City through videoconferencing/webcasting as indicated in paragraph 
6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 

Prospective bidders may request for clarification on and/or interpretation of any 

part of the Bidding Documents. Such requests must be in writing and received 
by the Procuring Entity, either at its given address or through electronic mail 
indicated in the IB, at least ten (10) calendar days before the deadline set for 

the submission and receipt of Bids. 
 

10. Documents Comprising the Bid: Eligibility and Technical 
Components 

10.1. The first envelope shall contain the eligibility and technical documents 

of the Bid as specified in Section IX. Checklist of Technical and 

Financial Documents. 
 

10.2. If the eligibility requirements or statements, the bids, and all other 
documents for submission to the BAC are in foreign language other than 

English, it must be accompanied by a translation in English, which shall 
be authenticated by the appropriate Philippine foreign service 

establishment, post, or the equivalent office having jurisdiction over the 
foreign bidder’s affairs in the Philippines. For Contracting Parties to the 
Apostille Convention, only the translated documents shall be 

authenticated through an apostille pursuant to GPPB Resolution No. 13- 
2019 dated 23 May 2019. The English translation shall govern, for 

purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 
special PCAB License, and registration for the type and cost of the 

contract for this Project. Any additional type of Contractor license or 
permit shall be indicated in the BDS. 

 
10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract 
to be bid, with their complete qualification and experience data shall be 
provided. These key personnel must meet the required minimum years 

of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership, 
certification of availability of equipment from the equipment 
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lessor/vendor for the duration of the project, as the case may be, must 
meet the minimum requirements for the contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 

11.1. The second bid envelope shall contain the financial documents for the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not 

be accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised 

IRR of RA No. 9184. 
 

12. Alternative Bids 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings 

and specifications. Unless there is a value engineering clause in the BDS, 
alternative Bids shall not be accepted. 

 

13. Bid Prices 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 
contract implementation, except under extraordinary circumstances as 
determined by the NEDA and approved by the GPPB pursuant to the revised 

Guidelines for Contract Price Escalation guidelines. 
 

14. Bid and Payment Currencies 

14.1. Bid prices may be quoted in the local currency or tradeable currency 

accepted by the BSP at the discretion of the Bidder. However, for 
purposes of bid evaluation, Bids denominated in foreign currencies shall 
be converted to Philippine currency based on the exchange rate as 

published in the BSP reference rate bulletin on the day of the bid 
opening. 

 

14.2. Payment of the contract price shall be made in Philippine Pesos. 
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15. Bid Security 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than 

the percentage of the ABC in accordance with the schedule in the BDS. 

 
15.2. The Bid and bid security shall be valid until 120 days after the date 

of the opening of bids. Any bid not accompanied by an acceptable bid 
security shall be rejected by the Procuring Entity as non-responsive. 

 

16. Sealing and Marking of Bids 

Each Bidder shall submit three (3) copies of the first and second components 

of its Bid. 
 

The Procuring Entity may request additional hard copies and/or electronic 

copies of the Bid. However, failure of the Bidders to comply with the said 
request shall not be a ground for disqualification. 

 
If the Procuring Entity allows the submission of bids through online submission 

to the given website or any other electronic means, the Bidder shall submit an 
electronic copy of its Bid, which must be digitally signed. An electronic copy 

that cannot be opened or is corrupted shall be considered non-responsive and, 
thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB. 
 

18. Opening and Preliminary Examination of Bids 

18.1. The BAC shall open the Bids in public at the time, on the date, and at 

the place specified in paragraph 9 of the IB. The Bidders’ representatives 
who are present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 
attendance of participants shall likewise be recorded by the BAC 
Secretariat. 

 

In case the Bids cannot be opened as scheduled due to justifiable 
reasons, the rescheduling requirements under Section 29 of the 2016 
revised IRR of RA No. 9184 shall prevail. 

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of 

the 2016 Revised IRR of RA No. 9184. 
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19. Detailed Evaluation and Comparison of Bids 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed 

evaluation of all Bids rated “passed” using non-discretionary pass/fail 
criteria. The BAC shall consider the conditions in the evaluation of Bids 
under Section 32.2 of 2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 
indicated in the BDS shall be received by the same deadline and opened 

and evaluated simultaneously so as to determine the Bid or combination 
of Bids offering the lowest calculated cost to the Procuring Entity. Bid 

Security as required by ITB Clause 16 shall be submitted for each 
contract (lot) separately. 

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 

2016 revised IRR of RA No. 9184 must be sufficient for the total of the 
ABCs for all the lots participated in by the prospective Bidder. 

 

20. Post Qualification 

Within a non-extendible period of five (5) calendar days from receipt by the 

Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, 
the Bidder shall submit its latest income and business tax returns filed and paid 
through the BIR Electronic Filing and Payment System (eFPS), and other 

appropriate licenses and permits required by law and stated in the BDS. 
 

21. Signing of the Contract 

The documents required in Section 37.2 of the 2016 Revised IRR of RA No. 

9184 shall form part of the Contract. Additional Contract documents are 

indicated in the BDS. 
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Bid Data Sheet 
ITB 

Clause 
 

5.2 Contracts similar to the Project refer to contracts which have the same 
major categories of work, which shall be Procurement of the 
Construction of Academic Building III using the Design and 
Build Scheme. 

7.1 Subcontracting is allowed. The portions of Project and the maximum 
percentage allowed to be subcontracted are indicated in the BDS, 
which shall not exceed fifty percent (50%) of the contracted Works. 

10.3 No additional requirement. 

10.4 The key personnel must meet the required minimum years of experience 
set below: 

 

Key Personnel General Experience Relevant Experience 

 
FOR DESIGN PERSONNEL 
 

A. Design Architect 

The Design Architect must be duly-licensed with at least five (5) years of 
experience in the design of residential, academic or institutional facilities, and 

shall preferably be knowledgeable in the application of Green Design 
Technology in school construction. 
 

B. Structural Engineer 

The Structural Engineer must be duly-licensed Civil Engineer with at least five 

(5) years of experience in structural design and shall preferably be 
knowledgeable in the application of Green Design Technology in school 

construction. 
 

C. Electrical Engineer 

The Electrical Engineer must be a registered Professional Electrical Engineer 
with at least five (5) years of experience in the design of lighting, power 

distribution and preferably knowledgeable in developments in emergent 
efficient lighting technologies and energy management. 
 

D. Electronics Engineer 

The Electronics Engineer must be a registered Professional Electronics Engineer 
with at least five (5) years of experience in the related field and knowledgeable 
in communication systems (specifically on structured and local area network 

cabling, PABX) and building management systems. 
 

E. Mechanical Engineer 

The Mechanical Engineer must be a Professional Mechanical Engineer with at 
least five (5) years of experience in HVAC and fire protection systems and 

preferably knowledgeable in emergent, alternative energy-efficient HVAC 
technologies. 
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F. Master Plumber 

The Master Plumber must be duly-licensed with at least five (5) years of 
experience in the design of building water supply and distribution, plumbing, 

and preferably knowledgeable in waste water management/treatment, and 
emergent, alternative effluent collection and treatment systems. 

 
The key professionals listed are required.  The DESIGN & BUILD contractor 

may, as needed and at its own expense, add additional professionals and/or 

support personnel for the optimal performance of all Architectural and 
Engineering Design Services, as stipulated in this Scope of Work for the Project.  

Prospective bidders shall attach each individual’s resume and PRC license of the 
(professional) staff. 

 

 
FOR  CONSTRUCTION PERSONNEL 

The key professionals and the respective qualifications of the 

CONSTRUCTION PERSONNEL shall be as follows: 

A. Project Manager 

The Project Manager shall be a licensed architect or civil engineer 

with at least five (5) years relevant experience on similar and 

comparable projects in different locations.  The Project Manager 

should have a proven record of managerial capability through the 

directing/managing of major civil engineering works, including 

projects of a similar magnitude. 

 

B. Project Engineer/Architect 
The Project Engineer/Architect shall be a licensed architect or 

civil engineer with at least five (5) years of experience in similar 

and comparable projects and shall preferably be knowledgeable 

in the application of rapid construction technologies. 

 

C. Materials Engineer 
The Materials Engineer must be duly accredited with at least five 

(5) years of experience in similar and comparable projects and 

shall preferably be knowledgeable in the application of rapid 

construction technologies. 

 

D. Electrical Engineer  
The Electrical Engineer must be a registered Electrical Engineer 

with at least five (5) years of experience in the design of lighting, 

power distribution and preferably knowledgeable in 

developments in emergent efficient lighting technologies and 

energy management. 

 

E. Electronics Engineer 

The Electronics Engineer must be a registered Electronics 

Engineer with at least five (5) years of experience in the related 

field, knowledgeable in communication systems (specifically 
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structured and local area network cabling), building management 

systems. 

 
F. Mechanical Engineer 

The Mechanical Engineer must be duly-licensed with at least five 

(5) years of experience in similar and comparable projects in the 

installation of HVAC and fire protection.     

 
G. Master Plumber 

The Master Plumber must be duly-licensed with at least five (5) 

years of experience in similar and comparable projects in the 

installation of building water supply and distribution, and 

plumbing. 

 

H. Foreman 

The Foreman must have at least five (5) years of experience in 

similar and comparable projects and shall preferably be 

knowledgeable in the application of Green Building technologies. 

 

I. Safety Officer 
The safety officer must be an accredited safety practitioner by 

the Department of Labor and Employment (DOLE) and has 

undergone the prescribed 40-hour Construction Safety and 

Health Training (COSH). 

 

The above key personnel listed are required. The DESIGN & 

BUILD contractor may, as needed and at its own expense, add 

additional professionals and/or support personnel for the optimal 

performance of all Construction Services, as stipulated in this Scope 

of Work for the PROJECT.  Prospective bidders shall attach each 

individual’s resume and PRC license of the (professional) staff, proof 

of qualifications, and related documents as necessary. 
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10.5 The minimum major equipment requirements are the following: 

Equipment Capacity Number of Units 

12 Value engineering analysis of design and construction method. 
Prospective bidders shall prepare a value engineering analysis report of 

their proposed design and construction method to be applied for the 
PROJECT. 

 

Importance shall be made on the following criteria: 
 

 Cost-saving, measured on a per square meter average figure 

 Time-saving in design and construction duration, measured 
using the HOPE approved PERT-CPM of the project. 

 Operational efficiency to take advantage of natural lighting 
and ventilation in some areas and use of efficient toilet. 

 

It shall be submitted following the requirements found in the attached 
Scope of Works of the aforesaid project. 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any 

of the following forms and amounts: 

 

a. The amount of not less than Nine Hundred Thousand Pesos 
(P 900,000.00), if bid security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; 
 

b. The amount of not less than Two Million Two Hundred Fifty 

Thousand Pesos (P 2,250,000.00), if bid security is in 

Surety Bond. 

19.2 Partial bids is not allowed. 

20 List of licenses and permits relevant of the project is indicated in the 
Scope   of Works for the Procurement of the Construction of 

Academic Building III . 
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21 Additional contract documents relevant to the Project that may be 
required by existing laws and/or the Procuring Entity, such as 

construction schedule and S-curve, manpower schedule, construction 
methods, equipment utilization schedule, construction safety and health 

program approved by the DOLE, and other acceptable tools of project 
scheduling. 
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Section IV. General Conditions of 
Contract 
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1. Scope of Contract 

This Contract shall include all such items, although not specifically mentioned, 

that can be reasonably inferred as being required for its completion as if such 

items were expressly mentioned herein. All the provisions of RA No. 9184 and 
its 2016 revised IRR, including the Generic Procurement Manual, and associated 

issuances, constitute the primary source for the terms and conditions of the 
Contract, and thus, applicable in contract implementation. Herein clauses shall 

serve as the secondary source for the terms and conditions of the Contract. 

 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of 

RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 
procurement activities, the advertisement, posting, or invitation of which were 
issued after the effectivity of the said amendment. 

 

2. Sectional Completion of Works 

If sectional completion is specified in the Special Conditions of Contract 

(SCC), references in the Conditions of Contract to the Works, the Completion 
Date, and the Intended Completion Date shall apply to any Section of the Works 
(other than references to the Completion Date and Intended Completion Date 

for the whole of the Works). 
 

3. Possession of Site 

3.1 The Procuring Entity shall give possession of all or parts of the Site to 

the Contractor based on the schedule of delivery indicated in the SCC, 
which corresponds to the execution of the Works. If the Contractor 

suffers delay or incurs cost from failure on the part of the Procuring Entity 
to give possession in accordance with the terms of this clause, the 

Procuring Entity’s Representative shall give the Contractor a Contract 
Time Extension and certify such sum as fair to cover the cost incurred, 
which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring 
Entity will be deemed to have delayed the start of the relevant activities. 
The resulting adjustments in contract time to address such delay may be 

addressed through contract extension provided under Annex “E” of the 
2016 revised IRR of RA No. 9184. 

 

4. The Contractor’s Obligations 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works. 
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The Procuring Entity will approve any proposed replacement of key personnel 
only if their relevant qualifications and abilities are equal to or better than those 

of the personnel listed in the Schedule. 
 

5. Performance Security 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from 

the Procuring Entity but in no case later than the signing of the contract 
by both parties, the successful Bidder shall furnish the performance 
security in any of the forms prescribed in Section 39 of the 2016 revised 

IRR. 
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action 
pursuant to RA No. 3688 against any subcontractor be they an individual, 
firm, partnership, corporation, or association supplying the Contractor 

with labor, materials and/or equipment for the performance of this 
Contract. 

 

6. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

 

7. Warranty 

7.1. In case the Contractor fails to undertake the repair works under Section 

62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or 
garnishment proceedings, and perpetually disqualify it from participating 

in any public bidding. All payables of the GOP in his favor shall be offset 
to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that 
occasioned-on force majeure, shall cover the period from the date of 
issuance of the Certificate of Final Acceptance by the Procuring Entity. 

Specific duration of the warranty is found in the SCC. 
 

8. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 

liability under this Contract shall be as provided by the laws of the Republic of 

the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be 
jointly and severally liable to the Procuring Entity. 
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9. Termination for Other Causes 

Contract termination shall be initiated in case it is determined prima facie by 

the Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to 
contract acquisition and implementation, such as, but not limited to corrupt, 

fraudulent, collusive, coercive, and obstructive practices as stated in ITB Clause 
4. 

 

10. Dayworks 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised 

IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks 
rates in the Contractor’s Bid shall be used for small additional amounts of work 
only when the Procuring Entity’s Representative has given written instructions 

in advance for additional work to be paid for in that way. 
 

11. Program of Work 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. The 
submissions of the Program of Work are indicated in the SCC. 

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the 

period stated in the SCC. If the Contractor does not submit an updated 
Program of Work within this period, the Procuring Entity’s Representative 

may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been 

submitted. 
 

12. Instructions, Inspections and Audits 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor 
and to have them audited by auditors of the GOP or the Procuring Entity, as 

may be required. 

 

13. Advance Payment 

The Procuring Entity shall, upon a written request of the Contractor which shall 

be submitted as a Contract document, make an advance payment to the 
Contractor in an amount not exceeding fifteen percent (15%) of the total 

contract price, to be made in lump sum, or at the most two installments 
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according to a schedule specified in the SCC, subject to the requirements in 
Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 

The Contractor may submit a request for payment for Work accomplished. Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer. Except as otherwise stipulated in the SCC, 
materials and equipment delivered on the site but not completely put in place 

shall not be included for payment. 
 

15. Operating and Maintenance Manuals 

15.1. If required, the Contractor will provide “as built” Drawings and/or 

operating and maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the 
dates stated above, or they do not receive the Procuring Entity’s 

Representative’s approval, the Procuring Entity’s Representative may 
withhold the amount stated in the SCC from payments due to the 

Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Completion of works shall be within 380 calendar days 

4.1 Expected period shall not exceed three hundred eighty (380) 
calendar days from the date of the issuance of the Notice to 
Proceed (NTP) 

6 None 

7.2 The warranty against Structural Defects/Failures is Fifteen (15) 
years. 

10 Dayworks are applicable at the rate shown in the Contractor’s 
original Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within fourteen (14) calendar days after the 
issuance of the Notice to proceed for approval by the procuring 
entity. 

11.2 The period between Program of Work updates is 15 days. 

 
The amount to be withheld for late submission of an updated 

Program of Work is 1% of billed amount. 

13 The amount of the advance payment shall not exceed 15% of the 
total contract price and schedule of payment. 

14 Materials and equipment delivered on the site and not completely 

put in place or used in the project shall not be included for 

payment. 

15.1 The date by which operating and maintenance manuals are 

required is upon completion of the project. 
 

The date by which “as built” drawings are required is upon 
completion of the project. 

15.2 The amount to be withheld for failing to produce “as built” 
drawings and/or operating and maintenance manuals by the date 

required is as required in the IRR of RA 9184. 
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Section VI. Specifications 
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I. PROJECT DESCRIPTION AND LOCATION 

 

The proposed Construction of Academic Building III project, on a design and build scheme, will be 
of three-storey with a basement. The basement however will be an open space. A portion in the 

basement shall be constructed with a retaining wall. Figure 1 shows the Design Perspective. 
 
 The project is located across the Academic Building I and beside the Academic Building II. See 

Annex A (Campus Master Plan). 
 

The construction of the project requires 380 calendar days and it is expected that the entire 
building will be fully utilized after completion.  
  

A maximum of 3% of the contract cost shall be allocated for the design, and the 
remaining is for the construction. 

 
 

II. SCOPE OF WORK 

 
1. DESIGN  

 
The building shall be 17 meters wide and 35 meters long, and SHALL FOLLOW THE DESIGN 

AND AESTHETICS OF THE ALREADY COMPLETED ACADEMIC BUILDING I to provide 
symmetry of the two (2) academic buildings, but shall incorporate revisions as specified in this 
Scope of Work.  The building floor elevations should be leveled with the adjacent Academic Building II 

floor elevations.  The building structure of this project shall consider the possible future conversion of 
the open basement floor into a living space basement with 3.0m floor to floor elevation.  

 
 

 
    Figure 1 Design Perspective  

 
a. ARCHITECTURAL 

 

The building shall have the following minimum standards and its corresponding dimensions below. 
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Attached Floor Plans can be referred to supplement these requirements.  
 

Rooms Location Quantity 

Minimum Requirement 

Space Dimensio

n 

Classrooms 
2nd to 3rd  
floors 

10 

70 sq.m. , 

2.1 sq.m./ 
person 

10m x 7m  

SMT Faculty 
Office 

1st Floor 1 105 sq.m. 15m x 7m 

Humanities 
Faculty Office 

1st Floor 1 105 sq.m. 15m x 7m 

CID Chief’s 

Office 
1st Floor 1 21 sq.m. 3m x 7m 

Assistant CID 

Chief’s Office 
1st Floor 1 21 sq.m. 3m x 7m 

Pantry 1st Floor 1 21 sq.m. 3m x 7m 

Mini-conference 

room 
1st Floor 1 32.2 sq.m. 4.6m x 7m 

C.R. (separate 

for male and 
female and 
separate for 

employees and 
for students) 

1st Floor 
2 for female 
2 for male 

22.4 sq.m. 3.2m x 7m 

C.R. (separate 
for male and for 

female) 

2nd and 3rd 

floors 

1 male and  

1 female per floor 
22.4 sq.m. 3.2m x 7m 

 
The following are the features and fixtures for each particular room: 

Area Features 

Classroom  laminated white board (same as that in the Academic Building II) 

 five (5) pieces 3-gang electrical outlet 

 2 pieces each on the left and on the right walls, and 1 piece at the 

front wall 

 one (1) piece cable television outlet 

 two (2) data outlets for internet connection. 

 with wirings for four (4) units ceiling fan 

 provision of HDMI cable/wiring for ceiling mounted projector  

Humanities and 
SMT Office 

 eight (8) pieces 3-gang electrical outlet 

 one (1) piece telephone outlet 

 four (4) pieces data outlet for internet connection. 

CID Chief’s 
Office and 
Assistant CID 
Office 

 two (2) pieces 3-gang electrical outlet 

 one (1) piece telephone outlet 

 two (2) pieces data outlet for internet connection 

Mini Conference 
Room 

 two (2) pieces 3-gang electrical outlet 

 one (1) piece telephone outlet 
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two (2) pieces data outlet for internet connection 

Control Room  Data steel rack(s) 

 All  internet, CCTV, Telephone cables will be found here 

Toilet   provided with mirrors in the sink areas 

 with phenolic toilet partition wood grain design nylon series 
(same as that in Academic Building II 

 provided with one cubicle for PWDs 

 storage provision to keep the cleaning tools, equipment and 

materials 

Pantry  Provision of cabinets above and below sink. 

 
Tile Works 

 Classrooms, Offices, Mini Conference Room and hallway floors shall be porcelain tile finish  

 Stairs’ floor finish shall be porcelain tiles with groove 

 Toilets shall be of unglazed porcelain tile finish 

 

Ceiling Works 

 Ceilings shall be made of Fiber Board Cement – Hardiflex or approved of equal or better 

quality  

 Lobbies shall have unique lobby design 

 

Doors and Windows 

 

 All doors in the offices and the classrooms should be pulled from the outside or pushed 

from the inside to open 

 Classroom doors shall be made of wood panel door with clear glass design with stopper 

 Glass partition with sliding door in between the Humanities Office and SMT Office 

 Partition with sliding door in between the Mini-Conference Room and the CID Office, CID 

Office and Assistant CID Office, and Assistant CID Office and Pantry. See attached Floor 

Plan. 

 All classrooms in second to third floors, and all offices/rooms in the first floor should   be 

half-glass, half-concrete design along the hallway. 

 Sliding door glass shall be tempered glass 

 Window glass shall be standard glass 

 

Painting 

 Colors shall be the same as those applied in Academic Building I 

 
Roofing 

 Provision of fixed access ladder at third floor level going to the rooftop for repair and 

maintenance purposes. See Annex D (Fixed Access Ladder) 

 

b. PLUMBING, DRAINAGE AND WATER DISTRIBUTION SYSTEMS 

 Potable waterline shall be designed with cistern tank system.  A bypass line shall be 

installed in the system to have continuous supply of water in case of power interruption or 

pump damage.  Water closets shall be flush valve type and provided with bidets. 

 Preferred design for routing of rain water pipes would be to provide false column/pipe 

chase to hide the pipe or route the pipe where it is more practicable and accessible for 

repairs. 

 Trench Drain shall be installed to drain groundwater from building foundation. 
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 Septic tank and piping shall be designed/constructed at a location approved by the 

master plumber and the procuring entity.  

 

c. FIRE SPRINKLER SYSTEM AND FIRE DETECTION & ALARM SYSTEM 

 Fire Sprinkler system, and fire detection and alarm system shall be installed.  

 These systems shall have complete design and compliant to Republic Act No. 9514 Fire 

Building Code. Design parameters should cover the Basement up to the Third Floor. This 

design shall then be used in the construction and complete implementation in the Ground 

until the 3rd Floor.  The Basement will only have provisions for a short length of cross 

main pipe and a closing valve considering that this is an open space. For cost estimate 

purposes, it is suggested to refer first to the BFP for the appropriate/approved provision 

setup for the Basement requirement.  

  

d. EXHAUST AND AIRCONDITIONING  

 Compute/Design the exhaust fans and ACUs capacities according to the sizes of the 

rooms.  

 Install appropriate sizes and other specifications of pipes and fittings, including 

refrigerant pipes, insulation and vapor barriers, drain, control wirings, circuit breakers 

and other controls necessary, to get these ready for the installation of ACUs and outdoor 

condenser units that are fit for each identified room.  Outdoor condenser units shall be 

designed to be installed in areas nearest to the ACUs, where these will not impair the 

aesthetics of the building and will not obstruct the mobility of people.   

 Provision of ACUs, ceiling fans and exhaust fans are not included. 

 

e. ELECTRICAL 

 Provide wirings, outlets, pipings and foundation or mounting pad for Split-type Air-

Conditioning Units (ACUs) per office, including the Mini-Conference Room. Provide 

wirings for window type ACU in Server Room. 

 Provide emergency line to the generator panel box near the Academic Building I. 

 Design and type of lighting fixtures shall be subject for procuring entity’s approval. 

 

f. INFORMATION AND COMMUNICATION TECHNOLOGY (ICT) PROVISION  

 ICT plan includes: 

- Voice Communication (Telephone) System at the Mini-Conference Room & offices;  

- Data Communication System (Internet);  

- Cable Television System; and 

- CCTV Television System.  

 All cables to be used shall be CAT 6 UTP cable. 

 Design for the location of CCTV cameras shall consider a clear view of the areas and the 

people in those areas. These can be designed:  

- one (1) at the basement lobby;  

- one (1) at the ground floor entrance;  

- two (2) units at each hallway in the basement and in all floors 

Note: ICT system shall be designed in a way that it shall be ready for future provision of 

fiber optic connection around the building. 

 

g. BASEMENT 

 The wall facing the Academic Building II and its adjoining walls shall be designed and 

constructed as retaining walls/concrete poured walls. See Annex B (Topographic Survey) 

for design and cost estimate purposes. 

 Floor layout should include steps to have direct access in going inside and outside the 
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area if required. 

 Waterproofing method to be used shall be integral waterproofing (Sika Cement 

Admixtures – Sika Control WT-220 PH), application of cold water proof liner (MACBARRR 

Water Proofing Liner) on exterior walls and installation of buried perforated drain pipe – 

6.0-inch pipe with holes along the wall length, filled with gravel around and wrapped with 

filter cloth. Damp proofing film shall be installed beneath the slab on grade to stop damp 

from rising up to the basement. 

 Construction of basement shall consider the possible conversion of this open space into 

classrooms. Hence, grade beams shall be provided with reinforcement in preparation to 

masonry wall for the later phase development. 

 

h. FORMWORKS AND SCAFFOLDINGS 

 Formwork material shall be phenolic board or approved equivalent. It should be 

considered in the costing that such material could be usable for up to three (3) times 

during construction.  

 Scaffolding shall be steel G.I. pipes and cost to be charged for these shall only be for 

RENTAL.  

 

The building design shall conform to the provisions of the National Building Code of the 

Philippines (RA 6541), Civil Engineering Law (RA 544), National Structural Code of the Philippines, 

Electrical Engineering Law (RA 7920), Mechanical Engineering Law (RA 5336), National Plumbing 

Code of the Philippines, Fire Code of the Philippines (RA 9514) and other laws and regulations 

covering environmental concerns and local ordinances and regulations. 

 
2. CONSTRUCTION  

 

The construction implementation of the project shall be performed as described in Section III.1 

Design Requirements and below relevant works: 

  

a. SITE WORKS  

i. Includes handling, transportation and disposal of excavated materials 

considered not suitable for embankment/backfill at the Contractor’s cost. 

ii. Once the basement slab has been constructed, the areas beyond the retaining 

wall or without retaining wall shall be excavated to a finished grade 0.30m 

below the open basement slab, 1.0m away from the building edge to prevent 

storm water from entering the basement and to protect the structure from soil 

erosion. The slope grade minimum 5% shall be applied. This work shall adapt 

the method of perforated drain pipe installation. 

iii. The Contractor shall provide all necessary means for dewatering excavations 

and maintain it free from all water, including groundwater or storm water.

  

b. PLUMBING/SANITARY WORKS   

i. The Potable Water System should provide a branch line for potable water 

distribution in Open Foundation Level. 

ii. Installation of downspouts to catch basin and tap to the nearest existing 

drainage system 

c. MECHANICAL WORKS   

i. The Fire Sprinkler System should provide a cross main pipe for future system 

distribution in Open Foundation Level.  

d. ELECTRICAL WORKS     

i. Include installation of lighting fixtures and emergency lights in Basement. 
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ii. Electrical pipe conduits are designed to be embedded in structural members 

and walls. 

e. ICT       

i. Complete Fire Detection and Alarm System. Supply and installation of wirings, 

fixtures and other accessories at 1st, 2nd and 3rd Floor. 

ii. Installation of CCTV, CATV, voice & data and Wi-Fi system conduits, cables, 

outlets and steel rack cabinets. System units are not to be provided in this 

work. 

iii. ICT pipe conduits are designed to be embedded in structural members and 

walls. 

iv. Cables shall all be properly labelled/with identification marks. 

 

Note: Mock-up is required for every installation of works after the approval by the procuring entity 
of materials to be used/installed in the project.  This will be done to avoid rework.  

 

3. BILL OF QUANTITIES –  

 

BILL OF QUANTITIES AND ESTIMATE GUIDE 
 

 Enumerated under “Remarks” are items that should also be included aside from the requirements 
mentioned under Section III.1 Design and Section III.2 Construction.  Should there be items that 

are required but are not found hereunder, such items should be covered and included in the Bid. 
The Contractor is responsible for completing the project in accordance with the Plans and 
Specifications found in this Scope of Work. 

ITEM 
NO. 

DESCRIPTION OF WORKS UNIT REMARKS 

I. GENERAL REQUIREMENTS     

  Detailed Design Fees     

  Mobilization/Demobilization lot   

  
Temporary Facilities lot 

Provide adequate and complete facilities for male and female 
employees 

  
Permits and clearances lot 

Include deposits, building permit fees, process of certificate of 
occupancy, clearances and other additional fees 

  

Construction Safety and Health lot 

Includes Safety Guideline for the Implementation of 
Infrastructure Projects During the COVID-19 Public Health 
Crisis and Construction Safety and Health Program Certificate 
from DOLE. 

  Project Identification and Sign lot   

II. SITE WORKS     

  Survey and Test   Conduct Soil Boring Test 

  Clearing and Grubbing sq.m.   

  
Excavation cu.m 

Includes manual and mechanical excavation works and 
excavation support system 

  Fill/Backfill with Compaction cu.m.   

  Gravel Bedding  cu.m.   

  Soil Treatment sq.m. Includes soil poisoning below structure and building premises 

III. STRUCTURAL WORKS     
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CONCRETE   

Min. Compressive Strength 
1. Foundation, Retaining Wall, Beams, Columns, Suspended 
Slab, Slab on Grade - 4,000 psi 
2. all others - 2,500 psi 

  Column Footing cu.m. Application of lean concreting aside from gravel bedding 

  

Grade Beam and Slab on Grade cu.m. 

1. Includes provision of masonry reinforcement on grade beam 
and slab on grade in preparation for the later phase 
development at Semi Basement 
2. With integral water proofing 

  Wall Footing cu.m.   

  Columns cu.m.   

  Beams and Girders cu.m.   

  Roof Beams cu.m.   

  Suspended Slab cu.m.   

  Stairs and Canopy cu.m. Application of drip inducer on canopy for water shedding.  

  
Basement Wall cu.m. 

1. With integral waterproofing  
2. See Attached Basement Floor Plan 

  REBAR WORKS     

  
Def Bars Grade 40 kgs. 

All reinforcement for reinforced concrete structural members 
including gutters, parapets and canopies 

  
TESTING (Concrete and Rebars) lot 

Includes all laboratory testing of materials for concrete and 
reinforcements and all filed quality tests with guarantee 

  

FORMWORKS & SCAFFOLDINGS sq.m. 

Includes table forms and scaffolds, oil, ties, keyway, chain, 
expansion joint, wedges, block-outs, shoring, purlins, pins, 
clamps, reglets, insets, rental of form system. Scaffolding shall 
be steel/G.I. pipes and cost shall be RENTAL 

  
MASONRY   

Includes all CHB units and other masonry wall system. Includes 
miscellaneous masonry accessories 

  STEEL WORKS/METALS     

  
Roof Framing kgs. 

Structural steel sections for trusses, purlins, sag rods, clips, 
cross bracings 

  
Pre-Painted Roofing ln.m. 

RED pre painted roofing sheets. Refer to existing Academic 
Building 1 roofing as reference 

  

Stainless Steel Hand & Grab Rails, 
Railings 

lot 

1. Complete staircase stainless steel handrails from Semi 
Basement up to Third Floor; 2-inch diameter stainless steel 
pipes. 
2. Toilet Grab Rails - stainless steel 
3. Ramp railings - stainless steel 

IV. ARCHITECTURAL WORKS     

  CARPENTRY     

  Laminated White Board units One unit per classroom  

  
Storage/Cabinets lot 

Installation of above and below cabinets at CID Office and 
Pantry 

  Toilet Partition, all included lot Includes storage for cleaning tools  

  THERMAL & MOIST PROTECTION     

  

Semi Basement Damp proofing and 
Waterproofing 

lot 
1. Application of cold waterproof liner on exterior wall 
2. Application of damp proof film/sheet beneath the semi 
basement slab 

  
Slab, Deck, Canopy & Gutter 
Waterproofing 

sq.m. 
First to Third Floor toilets, canopies, gutters and walls exposed 
to rain to prevent seepage. 
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  Cistern Epoxy Waterproofing sq.m.   

  DOORS AND WINDOWS     

  
Sliding Tempered Glass Doors lot 

Installation at First Floor CID Office, Assist CID Office and 
Pantry. See Floor Plan 

  
Flush Hollow Core Doors (plywood & 
mahogany) including hardware 

sets For EE and Mechanical Room  

  

Solid Panel Doors with glass, including 
hardware and stopper 

sets 

Supply and install all wood panel doors with 4mm thick glass 
panel with door jambs and head. Include keyed door knobs and 
locksets. Applicable to all classrooms, offices, mini-conference 
room and pantry. 

  PVC Panel Doors with Louvers sets Supply and install pvc panel doors (high quality) with louvers 

  Fixed-Sliding Windows sq.m. Installation at First, Second and Third Floor - Interior 

  Double Casement Windows sq.m. Installation at First, Second and Third Floor - Exterior 

  Awning Windows sq.m. Installation at First, Second and Third Floor - Exterior 

  FINISHES     

  
Ceiling on Light Gauge Metal Frame sq.m. 

1. Installation at First, Second and Third Floor  
2. Hardiflex or approved equal 

  Vitrified Ceramic Wall & Floor Tiles sq.m. Installation at First, Second and Third Floor  

  
Porcelain Floor Tiles sq.m. 

Installation at First, Second and Third Floor - lobby, hallway, 
stairs, office and classrooms.  

  PAINTING      

  Exterior and Interior Concrete Walls sq.m. Entire Building 

  
Ceiling sq.m. 

1. Complete works at First, Second and Third Floor 
2. Control Room in Basement 

V. PLUMBING AND SANITARY WORKS     

  EQUIPMENT     

  

Water Pressure Booster System  unit 

1. For use of potable water supply system includes controller 
with complete accessories installed 
2. For use with sprinkler system includes controller with 
complete accessories installed 

  SANITARY & DRAINAGE     

  
Plumbing Pipes and Fittings lot 

Includes pipes and fittings for sanitary, waste and ventilations 
systems, all fittings, traps, drains, cleanouts. Includes plumbing 
drains, traps, cleanouts, etc. 

  
Plumbing Fixtures lot 

1. Supply and installation and testing of all plumbing fixtures 
2. Includes supply and installation of 4 units hose bibb at Semi 
Basement   

  

Storm Drain and Catch Basin and 
Trench Drain 

lot 
Complete piping installation from roof to catch basin to rain 
water tank with overflow pipe that will convey rainwater to the 
nearest drainage system.  

  
Septic Tank lot 

Provide septic tank conforming to National Plumbing Code of 
the Philippines. Includes laying out of pipe from overflow to the 
nearest sanitary sewer system 

  DOMESTIC WATER SUPPLY     

  

Pipes and Fittings, PPR lot 

1. Includes pipes, valves and all fittings for potable water supply 
from waterline main distribution system 
2. Provision of four (4) units faucet for general utilities at Semi 
Basement 
3. Provision of branch pipe with end cap below First Floor for 
future water distribution at Semi Basement. 
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Potable Cistern Tank cu.m. 

Concrete work with waterproofing. Includes installation gauges, 
vent and overflow 
 

VI. MECHANICAL WORKS     

  FIRE PROTECTION SYSTEM     

  

Fire Sprinkler System lot 

1. Includes pipes and fittings for fire sprinkler system, sprinkler 
heads including valves, fire department connections, fire hose 
and cabinets, fire extinguishers, fire pumps and controllers, 
hangers, supports, pipe sleeves, painting and identification 
items, and consumable items. Piping distribution shall cover 
only at First, Second and Third Floor. 
2. Provision of cross main pipe for future system distribution at 
Semi Basement. 
3. Includes fire protection equipment signages and fire 
evacuation plans in each floor including Semi Basement 

  VENT AND AIRCON     

  

Pipes and fittings (includes all 
refrigerant pipes and fittings insulation 
and vapor barriers; includes all wires 
and conduits wiring devices for all A/C 
units) 

lot A/C units 

  

Pipe Accessories (include hangers, 
rods, supports, pipe sleeves for all a/c 
and electrical pipes through wall and 
floors, painting and identification items 
and consumable items) 

lot A/C units, ceiling fans and exhaust fans 

VII. ELECTRICAL WORKS     

  

Cables, Wires, Race-ways & Conduits lot 

1. Tap to existing main distribution/feeder line within the 
campus.  
2. Includes intermediate metal conduit for outdoor exposure, 
PVC conduits and fittings, all cables and wires, risers, weather 
heads and all accessories required. 
3. Includes provision of power and lighting at Semi Basement 

  
Panel Board & Breakers lot 

Design shall consider integration of emergency power 
generator 

  

Boxes & Wire Devices lot 

1. Includes pull-boxes, junction boxes, convenience and 
weatherproof outlets, switches, coverplates, other wiring 
devices and accessories at First, Second and Third Floor 
2. Includes installation of necessary devices related to lighting 
and power at Semi Basement 

  

Lighting Fixtures & Accessories lot 

1. Includes all lighting fixtures, ballasts, housing, reflectors 
including supports and fasteners for mounting. 
2. Basement shall be provided with lighting fixtures   according 
to building code standard considering this area to be an open 
space and without ceiling. 

X. ICT     

  
CCTV, CATV lot 

Includes roughing-ins/cable trays and outlets for CCTV and 
CATV 

  
VOICE AND DATA AND WIFI lot 

Includes roughing-ins/cable trays and outlets for Telephone 
System and Data Communication System. 

  Fire Alarm System lot Complete and functional system excluding Semi Basement 

 



 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 

Section VII. Drawings 
 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

41



 

 
 
 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

42 
 

 



 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

43 



 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

44 

 

 



 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

45 



 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

46 



 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

47 



 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

48 



 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 
 

Section VIII. Bill of Quantities 
 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 
 

 

 

 

 
 

 

49



 
 

ITEM 
NO. 

DESCRIPTION OF 
WORKS 

UNIT Unit Cost Amount 

I. 
GENERAL 
REQUIREMENTS     

  Detailed Design Fees     

  Mobilization/Demobilization lot   

  
Temporary Facilities lot   

  
Permits and clearances lot   

  

Construction Safety and 
Health 

lot   

  
Project Identification and 
Sign 

lot   

II. SITE WORKS     

  Survey and Test     

  Clearing and Grubbing sq.m.   

  
Excavation cu.m   

  
Fill/Backfill with 
Compaction 

cu.m.   

  Gravel Bedding  cu.m.   

  Soil Treatment sq.m.   

III. STRUCTURAL WORKS     

  
CONCRETE     

  Column Footing cu.m.   

  

Grade Beam and Slab on 
Grade 

cu.m.   

  Wall Footing cu.m.   

  Columns cu.m.   

  Beams and Girders cu.m.   

  Roof Beams cu.m.   

  Suspended Slab cu.m.   

  Stairs and Canopy cu.m.   

  
Basement Wall cu.m.   

  REBAR WORKS     

  
Def Bars Grade 40 kgs.   

  
TESTING (Concrete and 
Rebars) 

lot   

  
FORMWORKS & 
SCAFFOLDINGS 

sq.m.   

  MASONRY     



 
 

  STEEL WORKS/METALS     

  Roof Framing kgs.   

  
Pre-Painted Roofing ln.m.   

  

Stainless Steel Hand & 
Grab Rails, Railings 

lot   

IV. 
ARCHITECTURAL 
WORKS 

    

  CARPENTRY     

  Laminated White Board units   

  Storage/Cabinets lot   

  Toilet Partition, all included lot   

  
THERMAL & MOIST 
PROTECTION 

    

  

Semi Basement Damp 
proofing and 
Waterproofing 

lot   

  
Slab, Deck, Canopy & 
Gutter Waterproofing 

sq.m.   

  
Cistern Epoxy 
Waterproofing 

sq.m.   

  DOORS AND WINDOWS     

  
Sliding Tempered Glass 
Doors 

lot   

  

Flush Hollow Core Doors 
(plywood & mahogany) 
including hardware 

sets   

  

Solid Panel Doors with 
glass, including hardware 
and stopper 

sets   

  
PVC Panel Doors with 
Louvers 

sets   

  Fixed-Sliding Windows sq.m.   

  
Double Casement 
Windows 

sq.m.   

  Awning Windows sq.m.   

  FINISHES     

  
Ceiling on Light Gauge 
Metal Frame 

sq.m.   

  
Vitrified Ceramic Wall & 
Floor Tiles 

sq.m.   

  
Porcelain Floor Tiles sq.m.   

  PAINTING     

  
Exterior and Interior 
Concrete Walls 

sq.m.   

  Ceiling sq.m.   



 
 

V. 
PLUMBING AND 
SANITARY WORKS 

    

  EQUIPMENT     

  

Water Pressure Booster 
System  

unit   

  SANITARY & DRAINAGE     

  
Plumbing Pipes and 
Fittings 

lot   

  
Plumbing Fixtures lot   

  

Storm Drain and Catch 
Basin and Trench Drain 

lot   

  Septic Tank lot   

  
DOMESTIC WATER 
SUPPLY 

    

  
Pipes and Fittings, PPR lot   

  
Potable Cistern Tank cu.m.   

VI. MECHANICAL WORKS     

  
FIRE PROTECTION 
SYSTEM 

    

  
Fire Sprinkler System lot   

  VENT AND AIRCON     

  

Pipes and fittings (includes 
all refrigerant pipes and 
fittings insulation and 
vapor barriers; includes all 
wires and conduits wiring 
devices for all A/C units) 

lot   

  

Pipe Accessories (include 
hangers, rods, supports, 
pipe sleeves for all a/c and 
electrical pipes through 
wall and floors, painting 
and identification items 
and consumable items) 

lot   

VII. ELECTRICAL WORKS     

  

Cables, Wires, Race-ways 
& Conduits 

lot   

  Panel Board & Breakers lot   

  
Boxes & Wire Devices lot   

  

Lighting Fixtures & 
Accessories 

lot   



 
 

X. ICT     

  CCTV, CATV lot   

  
VOICE AND DATA AND 
WIFI 

lot   

  Fire Alarm System lot   
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Checklist of Technical and Financial 
Documents 

I. TECHNICAL COMPONENT ENVELOPE 
 

Class “A” Documents 
 

Legal Documents 
□ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all 

pages); 
or 

□ (b) Registration certificate from Securities and Exchange Commission 
(SEC), Department of Trade and Industry (DTI) for sole proprietorship, 
or Cooperative Development Authority (CDA) for cooperatives or its 
equivalent document; 
and 

□ (c) Mayor’s or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
and 

□ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and 
approved by the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

□ (f) Statement of the prospective bidder of all its ongoing government and 
private contracts, including contracts awarded but not yet started, if 
any, whether similar or not similar in nature and complexity to the 
contract to be bid; and 

□ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) 
similar to the contract to be bid, except under conditions provided 
under the rules; and 

□ (h)  Philippine Contractors Accreditation Board (PCAB) License; 
or 
Special PCAB License in case of Joint Ventures; 

and registration for the type and cost of the contract to be bid; and 

□ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit 
also a certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

(j) Project Requirements, which shall include the following: 

□ a. Organizational chart for the contract to be bid; 

□ b. List of contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to 
the contract to be bid, with their complete qualification and 
experience data; 



 
 

□ c. List of contractor’s major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by proof 
of ownership or certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project, as the 
case may be; and 

□ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and 
authority to its officer to sign the OSS and do acts to represent the 
Bidder. 

Financial Documents 
□ (l) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 
stamped “received” by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier 
than two (2) years from the date of bid submission; and 

□ (m) The prospective bidder’s computation of Net Financial Contracting 
Capacity (NFCC). 

 

Class “B” Documents 

□ (n) If applicable, duly signed joint venture agreement (JVA) in accordance 
with RA No. 4566 and its IRR in case the joint venture is already in 
existence; 
or 

duly notarized statements from all the potential joint venture partners 

stating that they will enter into and abide by the provisions of the JVA 
in the instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

□ (o) Original of duly signed and accomplished Financial Bid Form; and 

Other documentary requirements under RA No. 9184 

□ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

□ (q) Duly accomplished Detailed Estimates Form, including a summary shee 
indicating the unit prices of construction materials, labor rates, an 
equipment rentals used in coming up with the Bid; and 

□ (r) Cash Flow by Quarter. 
 
 
 
 



 
 



 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 
 

 
 

 
 
 

 
 
 

 
 

 
 


